

North Annex

Proposal for North Annex

PROPOSAL

North Annex phased modernization

Quote #

NA-PLAN-024 / Revision 1

Quote date :

April 19, 2026

Valid until :

June 2, 2026

noxe

Prepared for :

Dina Foster

Prepared by :

Marc-Olivier Gagner

Table of contents

Executive summary	3
Implementation plan	4
Investment summary	10
Detailed scope	5-9

01 Executive summary

North Annex wants a proposal that reads cleanly for leadership but still survives direct PDF rendering through the vendored json-render runtime.



Renderer intent

This suite keeps the output close to what Claude would emit: one envelope, light bindings, catalog-safe nodes, and no chat or AI SDK hop.

- ' The image is bound through variables instead of a raw external URL.
- ' The option cards sit on the same page as the implementation table.
- ' The service sections still render through the direct catalog path.



02 Implementation plan

Add a lightweight plan page so North Annex can see the sequence, image reference, and commercial options before the detailed BOM pages start.



Image placeholder carried as a data URI to exercise the direct renderer path without relying on external URLs.

PHASE	FOCUS	WINDOW	OWNER
Phase 1	Panel cleanup and riser confirmation	Week 1	Noxe
Phase 2	Reader swap and camera additions	Week 2	Joint
Phase 3	Commissioning, training, and turnover	Week 3	Client

CORE

\$16,919.00

- 6 controlled openings
- Targeted camera refresh
- Standard handover

PLANNED

\$21,719.00

- Adds phased coordination page
- Improved stakeholder walkthrough
- Expanded turnover package

FUTURE-READY

\$27,919.00

- Planned document plus spare ports
- Advanced dashboards
- Longer commissioning window

NORTH ANNEX PHASED MODERNIZATION

This version adds a plan page in front of the priced sections so the client can orient themselves quickly.

01 Access control

Modernize six priority openings with new controllers, readers, and commissioning.

NORTH ANNEX PHASED MODERNIZA- TION

01 Access control

BILL OF MATERIALS				
This section shows the materials and equipment included in access control.				
QTY	PART#/DESCRIPTION	OEM	UNIT PRICE (\$)	TOTAL (\$)
1	AC-01 32-door Mercury controller panel	Mercury	1,680.00	1,680.00
6	AC-02 Mullion reader with keypad	HID	420.00	2,520.00
6	AC-03 Supervised door contact package	HID	118.00	708.00
6	AC-04 Request-to-exit motion sensor	Bosch	86.00	516.00
SUBTOTAL :				\$5,424.00

NORTH ANNEX PHASED MODERNIZATION

01 Access control

LABOR, AND OTHER SERVICES	
This section shows the other services included in access control.	
INSTALLATION	\$3,600.00
PROGRAMMING	\$1,450.00
COMMISSIONING	\$900.00
SUBTOTAL :	
\$5,950.00	
TOTAL COST :	
\$11,374.00	

① Amounts indicated exclude taxes - applicable taxes are additional.

NORTH ANNEX PHASED MODERNIZATION

02 Video surveillance

Refresh camera coverage in the dock and corridor zones while keeping pricing summarized.

NORTH ANNEX PHASED MODERNIZATION

02 Video surveillance

BILL OF MATERIALS

This section shows the materials and equipment included in video surveillance.

QTY	PART#	DESCRIPTION	OEM
4	VS-01	Indoor dome camera, 5MP	Axis
1	VS-02	Multi-sensor loading dock camera	Axis
2	VS-03	8-port PoE switch	Cisco
5	VS-04	Video management licenses	Genetec

SUBTOTAL : \$5,545.00

TOTAL COST :

\$5,545.00

ⓘ Amounts indicated exclude taxes - applicable taxes are additional.

09 Investment summary

The summary page stays intentionally simple so scenario-specific stress content elsewhere is easier to isolate.

Access control scope	\$11,374.00
Video surveillance scope	\$5,545.00
Planning and stakeholder walkthrough	\$4,800.00
Subtotal before taxes	\$21,719.00

Project total

\$21,719.00

 Taxes, final coordination, and approved change requests stay outside these direct renderer stress fixtures.

Commercial note: [the rendering path is the system under test](#), so this summary intentionally keeps the financial story stable across all scenarios.