

Riverview Campus

Proposal for Riverview Campus

QUOTE

Riverview Campus security refresh

Quote #

RV-ACVS-018 / Revision 3

Quote date :

April 19, 2026

Valid until :

May 31, 2026

noxe

Prepared for :

Alicia Scott

Prepared by :

Marc-Olivier Gagner

Table of contents

Executive summary	3
Investment summary	9
Detailed scope	4-8

01 Executive summary

Riverview Campus wants a proposal that reads cleanly for leadership but still survives direct PDF rendering through the vendored json-render runtime.

6

Controlled openings
Phase 1

5

Camera upgrades
Targeted refresh

2

Detailed services
Still included

1

Removed section
Less brochure, more signal

ⓘ

Renderer intent

This suite keeps the output close to what Claude would emit: one envelope, light bindings, catalog-safe nodes, and no chat or AI SDK hop.

- ' The narrative is slimmer, but the scope pages stay untouched.
- ' TOC links still resolve across the two service sections.
- ' Investment summary remains stable after the document is trimmed.

trimmed

scope-first

toc-safe

rendered-direct

RIVERVIEW CAMPUS SECURITY REFRESH

This proposal reorganizes the core security scope into a cleaner first-pass narrative.

01 Access control

Modernize six priority openings with new controllers, readers, and commissioning.

RIVERVIEW CAMPUS SECURITY REFRESH

01 Access control

BILL OF MATERIALS

This section shows the materials and equipment included in access control.

QTY	PART#/DESCRIPTION	OEM	UNIT PRICE (\$)	TOTAL (\$)
1	AC-01 32-door Mercury controller panel	Mercury	1,680.00	1,680.00
6	AC-02 Mullion reader with keypad	HID	420.00	2,520.00
6	AC-03 Supervised door contact package	HID	118.00	708.00
6	AC-04 Request-to-exit motion sensor	Bosch	86.00	516.00
SUBTOTAL :				\$5,424.00

RIVERVIEW CAMPUS SECURITY REFRESH

01 Access control

LABOR, AND OTHER SERVICES

This section shows the other services included in access control.

INSTALLATION	\$3,600.00
PROGRAMMING	\$1,450.00
COMMISSIONING	\$900.00

SUBTOTAL : \$5,950.00

TOTAL COST :

\$11,374.00

ⓘ Amounts indicated exclude taxes - applicable taxes are additional.

RIVERVIEW CAMPUS SECURITY REFRESH

02 Video surveillance

Refresh camera coverage in the dock and corridor zones while keeping pricing summarized.

RIVERVIEW CAMPUS SECURITY REFRESH

02 Video surveillance

BILL OF MATERIALS

This section shows the materials and equipment included in video surveillance.

QTY	PART#	DESCRIPTION	OEM
4	VS-01	Indoor dome camera, 5MP	Axis
1	VS-02	Multi-sensor loading dock camera	Axis
2	VS-03	8-port PoE switch	Cisco
5	VS-04	Video management licenses	Genetec

SUBTOTAL :			\$5,545.00
------------	--	--	------------

TOTAL COST :			\$5,545.00
--------------	--	--	------------

ⓘ Amounts indicated exclude taxes - applicable taxes are additional.

09 Investment summary

The summary page stays intentionally simple so scenario-specific stress content elsewhere is easier to isolate.

Access control scope	\$11,374.00
Video surveillance scope	\$5,545.00
Subtotal before taxes	\$16,919.00

Project total

\$16,919.00

 Taxes, final coordination, and approved change requests stay outside these direct renderer stress fixtures.

Commercial note: [the rendering path is the system under test](#), so this summary intentionally keeps the financial story stable across all scenarios.